

GOVERNMENT OF AZAD JAMMU & KASHMIR
COMMUNICATION & WORKS DEPARTMENT
NOTICE INVITING E-BIDDING

(SINGLE STAGE ONE ENVELOPE E-BIDDING SYSTEM)

C& W Department "Highways Division Muzaffarabad" Govt. of Azad Jammu & Kashmir invites Electronic Bids in accordance with AJK PPRA Rules 36(a) Single Stage-One Envelope bidding procedure from the eligible Firms/Contractors/Persons licensed by the Pakistan Engineering Council for the year, 2025-26 and endorsement in PWD AJ&K department in appropriate category mentioned against each work in column V below **with Specialization Code CE-01** for the following work. A Foreign bidder is entitled to participate in the bidding only if having a joint venture with any Pakistani Construction Firm in accordance with the relevant provisions of PEC by-laws. Bidders desirous to bid as Joint Venture must get prior approval of the Employer for bidding as joint venture.

S.No	Name of Roads	Length (KM)	Technical Sanction No. & Date	Estimated Cost (Million)	Category/ Code CE-01	Bid Security	Completion Period	Last date / time for submission of bid
1	2	3	4	5	6	7	8	9
Construction, Improvement, Reconditioning and Black topping of Roads Length 20-Km LA-27 (Kutla) District Muzaffarabad.								
1	Package No. 2: Construction of Link Road Gheeng & Link Road Tranger L-1.50 Km	2.50	DB/CE/ 821 12-06-2025	65.806	C-4 & Above Code CE-01	1.975	24 Month	18-09-2025 11:00 am
	Construction of Link Pothian Serli Sacha L-1 Km							
2	Package No. 6: Construction of Link road Ban Khorian to Kaiyan Rayali L-0.50Km.	2.00	DB/CE/ 825 12-06-2025	57.112	C-5 & Above Code CE-01	1.714	24 Month	18-09-2025 11:00 am
	Construction of Link Baghnawa Ghumant L-1 Km							
	Construction of Link Nakka Bashash L-0.50 Km.							
3	Package No. 7: Construction of Link road Chakrian to Dana L-1Km.	2.50	DB/CE/ 826 12-06-2025	65.173	C-4 & Above Code CE-01	1.956	24 Month	18-09-2025 11:00 am
	Construction of Link Dabrial Ghattian L-1Km.							
	Construction of Link Khan House Dabrial L-0.50 Km.							
4	Package No. 9: Construction of Link Hassan Gallian to Kotahn L-1Km.	1.50	DB/CE/ 828 12-06-2025	36.707	C-5 & Above Code CE-01	1.102	24 Month	18-09-2025 11:00 am
	Construction of Link Lower Lamina Pattian to Upper Lamina Pattian L-0.50 Km.							
5	Package No. 10: Construction of Link Ghati Mohri L-0.75Km.	1.75	DB/CE/ 829 12-06-2025	45.709	C-5 & Above Code CE-01	1.372	24 Month	18-09-2025 11:00 am
	Construction of Link Mohala Charil L-0.50 Km.							
	Construction of Link Heroti Ghattian L-0.50 Km.							
Construction, Improvement, Reconditioning and Black topping of Roads Length 20-Km LA-28 (Lacharat) District Muzaffarabad.								
1	Package No.6: Construction of Link Road Masloni Mohala Asif Awan 800 rft Link Road Basant Kot Kanari Mohalla 1000 Rft L-0.55Km.	2.10	DB/CE/ 835 12-06-2025	56.151	C-5 & Above Code CE-01	1.685	24 Month	18-09-2025 11:00 am
	Construction of Link Road Ratan Seri 840 Rft & Link Road Gaju Khawaja to Bagha kander 1640 rft L-0.65Km..							
	Construction of Link Road Gajju Khokhran Mohalla Haji Arif 550 Rft & Gaju Mohalla Maqbool 800 Rft & Link Road Chalpani House of Farman Shah 1640 rftL-0.90Km.							

2	Package No.7: Construction of Link Road Chalian Panjgran L-0.50 Km.	2.0	DB/CE/ 836 12-06-2025	52.260	C-5 & Above Code CE-01	1.568	24 Month	18-09-2025 11:00 am
	Construction of Link Road Arlian L-0.50Km							
	Construction of Link Road Bandi Shahdara L-1Km							
3	Package No.8: Construction of Link Road karka Nakot 1000 Rft & Nakoot Mohlla 1280 rft L-0.70Km.	1.50	DB/CE/ 837 12-06-2025	38.274	C-5 & Above Code CE-01	1.149	24 Month	18-09-2025 11:00 am
	. Construction of Link Road Nakka Shakar pattian 1640 & Construction of Link Road Kalas to Ziarat Sharif Kochi 1000 rft L-0.80Km.							
4	Package No.10: Construction of Link Raod Upper Nosada Via Center Nosada 1000 Rft & Link Raod Nakka to Mohalla Rarian Nosada 1000 rft & Link Road Namal Mor to House of Fazal Dad mera kalsi 1000 rft L-0.95 Km	1.95	DB/CE/ 839 12-06-2025	49.709	C-5 & Above Code CE-01	1.492	24 Month	18-09-2025 11:00 am
	Construction of Link Road kanoor Khan Ghali to Khaiteer 1200Rft Khoe To Mohalla Raja Farid 440Rft,Road khoian Chisma to nakka 700Rft & Link Road bani Road Dheri Mor 340Rft,link Road Khatha To Sadqi 600 Rft							

S.No	Name of Roads	Length (KM)	Technical Sanction No. & Date	Estimated Cost (Million)	Category/ Code CE-01	Bid Security	Completion Period	Last date / time for submission of bid
1	2	3	4	5	6	7	8	9

Construction, Improvement, Reconditioning and Black topping of Roads Length 20-Km LA-29 (City) District Muzaffarabad

1	Package No. 1: (i) Link road Molvi Mohalla Bararkot (Fida Qureshi, Babar Khalil) L-0.50	2.11	DB/CE/ 840 12-06-2025	63.888	C-5 & Above Code CE-01	1.917	24 month	18-09-2025 11:00 am
	(ii) Construction of link road HO Mushtaq Qureshi Bararkot 688Rft, Construction of link road Lari U/C Goajra (Ch. Bilal) 1312Rft. Total L-0.61							
	(iii) Construction of link road H/O Shafique Darra (Sajid Qureshi). L-0.50							
	(iv) Construction of link road Saeed Mughal Battangi (Waheed Mughal) including link road H/O Zaheer Bukhari 250Rft Medan Syedan. L-0.50							
2	Package No. 2: (i) Construction of Link road Ara Machine to Kiyani Mohalla Ambore L-1Km	2.48	DB/CE/ 841 12-06-2025	63.435	C-5 & Above Code CE-01	1.904	24 month	18-09-2025 11:00 am
	(ii) Link road Upper Chatter to Dhaka Battangi (Adeel Sabir) 1377Rft, Link road Main road Al-Shifa Camp (Hameed Lone, Wasim Lasani) 1377Rft. L-0.84Km							
	(iii) Construction of Link road Model Science Collage to H/O Ataullah (Anwar Chak, Rameez Mughal) 688Rft. Construction of link road H/O Asad Habib Awan Lower Chatter 460Rft, Link road Hanfia Mosque Upper Chatter 393Rft Bilal Qadri. Construction of road H/O Ahsen Ambore 590Rft (Ahsen Rajpoot) L-0.64Km							

3	Package No. 3: Link road Nambardar Tasleem Khan Mughal 1180Rft Lohar Galli road. Construction of link road Near H/O Ahsen Qureshi Tarchella 787Rft. L-0.60-Km.	2.11	DB/CE/ 842 12-06-2025	53.624	C-5 & Above Code CE-01	1.609	24 month	18-09-2025 11:00 am
	Construction of Link road Muneeri Mohalla Ambore (Adeeb Khan). L-0.50-Km.							
	(i) Construction of Link road Tarni Ambore (ilyas Ch.) 887Rft. Construction of link road Dhani Dhoondan Mohalla Ali Zaman/Usman Abbasi 787Rft. L-0.51Km.							
	(ii) Construction of Link road XEN House Habib Mughal to H/O Umer Mughal Upper Chatter. Construction of link road H/O Gulraiz Mughal to H/O Hamayon Khan. L-0.50Km.							
4	Package No. 4: (i) Construction of Link road Gakhar Town Mera Tanolian (Maqbool Kiani). L-0.75	2.25	DB/CE/ 843 12-06-2025	56.579	C-5 & Above Code CE-01	1.698	24 month	18-09-2025 11:00 am
	(ii) Construction of Link road Turki Chowk to Ranjata (Haider Abbasi conceller, Bilal Khan) L-0.50							
	(iii) Construction of Link road Eid Gah to bridge Athshal/ Darbar Ghulam Shah H/O Muhammad Zaman Mughal (Athshal) L-0.50							
	(iv) Construction of Link road H/O Orangzeb Dhutt House to H/O Farooq Mughal/ Muhammad Ashraf Mughal (Athshal). L-0.50							
5	Package No. 5: (i) Construction of Link road Mohalla Thor Chehla (Chairman Rasheed Awan) 984Rft. Construction of link road Jamait-e-Islami Masjid, Imran Khurshid, Javed Awan 590Rft. Construction of link road H/O Nadeem Awan AG Office 984Rft Lower Chehla. L-0.77 Km.	2.37	DB/CE/ 844 12-06-2025	69.350	C-4 & Above Code CE-01	2.081	24 month	18-09-2025 11:00 am
	(ii) Link road Pulli to H/O Ali (Junaid Pandit) 787Rft. Construction of link road Agriculture Office to Bashir Mughal Mohri Goajra (Yasir Mughal) 590Rft. Construction of link road Upper Gulshan Colony (Tanvir Lone) 590Rft. L-0.60							
	(iii) Construction of Link road Naluchi H/O Malik Hameed to H/O Tariq. L-0.50							
	(iv) Construction of Link road H/O Sardar Mazharullah Bandi Goajra. L-0.50							
6	Package No. 6: (i) Construction of Link road Gotha (Shehzad Abbasi). L-0.50 Km	2	DB/CE/ 845 12-06-2025	51.911	C-5 & Above Code CE-01	1.558	24 month	18-09-2025 11:00 am
	(ii) Construction of link road H/O Jhangir Abbasi Gotha. L-0.50 Km							
	(iii) Construction of link road main road Abdul Rasheed Awan to Mohalla Hameed Mughal Rater Gotha (Hameed Mughal). L-0.50 Km							
	(iv) Construction of link road Qamara Banaan to Balganda Chonjharan H/O Qaiser/Javed Mughal, Umer Mughal L-0.50.							
7	Package No. 7: (i) Link rod H/O Molvi Javed to Akbar Masjid Liati Sarar (Naveed Awan AG Office). L-0.50 Km	2	DB/CE/ 846 12-06-2025	48.813	C-5 & Above Code CE-01	1.465	24 month	18-09-2025 11:00 am
	(ii) Construction of link road Dhani to Seri main Kutli road (Mehtab Awan). L-1-Km							
	(iii) Construction of link road H/O Sardar Azam Sadiq Advocate/ Yasir Mughal 492Rft. Construction of link road remaining work Zia Masjid Naluchi to Police Line 754Rft. Construction of link road District Courts to H/O Mumtaz Mir Naluchi 393Rft.							

8	Package No. 8: (i) Construction of Link road Androon Shoukat Line (Yasir Mughal) L-0.50	2.20	DB/CE/ 847 12-06-2025	57.527	C-5 & Above Code CE-01	1.726	24 month	18-09-2025 11:00 am
	(ii) Construction of link road Androon e Babu Mohalla (Bilal Khan, Tahir Mughal Conceler) 492Rft. Construction of link road Shaheen Collage to Main road Domel (Muna Shah Councillor) 492Rft. Construction of link road H/O Khurshid Kiani to H/O Majaz Shah/ Shakeel Shah Bela Noor Shah 590Rft. Construction of road Old Court Road to Main Bazar Shabana Abbasi conceller/ Malik Mudassar 393Rft. L-0.60 Km							
	(iii) Construction of link road Nazir Shaheed to Masjid Sharif Daral Nakka (Fateh Yab, Ch. Ghulam Mustafa) L-0.50 Km							
	(iv) Construction of Link road Nalla to Dheri Tami (Sardar Faizan) 590Rft. Construction of link road Charoota Jamia Masjid to Galli Chowk 590Rft. Link road H/O Mushtaq Awan Charoota 787Rft (Sardar Faizan, Sardar Qazafi) L-0.60 Km.							
9	Package No. 9: (i) Construction of road Upper Domeshi to Raheel (Rasheed Khokhar) 1000Rft. Construction of link road H/O Ch. Suleman Tariqabad to Arbab Khalid Abbasi 380Rft. Construction of Internal Domeshi 984Rft Abdul Aziz KoKa (Mehtab Awan). L-0.72 Km.	2.47	DB/CE/ 848 12-06-2025	61.036	C-5 & Above Code CE-01	1.832	24 month	18-09-2025 11:00 am
	(ii) Construction of link road main road to H/O Bilal Masood (Mudasar Mughal Athshal) 393Rft. Construction of link road main road to H O Jameed Qureshi, Mushtaq Qureshi, Jumma Khan 787Rft. Construction of link road Shop of Habib-ur-Rehman to H/O Noor Zaman Qureshi 787Rft TarChilla. L-0.60 Km.							
	(iii) Construction of link road Patreend Dam to H/O Riaz Qureshi (Late) Tarchilla (Shabbir Qureshi). L-0.50 Km							
	(iv) Construction of road Pari Mohalla Aalra (Zain Farid)590Rft. Construction of link road Abhyal 984Rft. Construction of link road Shoran 590Rft (Qayyum Qureshi). L-0.65 Km.							
Construction, Improvement, Reconditioning and Black toping of Roads Length 20-Km LA-30 (Jhelum Valley) District Muzaffarabad								
S.No	Name of Roads	Length (KM)	Technical Sanction No. & Date	Estimated Cost (Million)	Category/ Code CE-01	Bid Security	Completion Period	Last date / time for submission of bid
1	Package No. 4: Link Road Putti Bun L-1.50Km.	2	DB/CE/ 851 12-06-2025	51.999	C-5 & Above Code CE-01	1.560	24 month	18-09-2025 11:00 am
	Link Road Phundgran Khas L-0.50Km							

Construction, Improvement, Reconditioning and Black topping of Roads Length 20-Km LA-31 (Khawara) District Muzaffarabad								
S.No	Name of Roads	Length (KM)	Technical Sanction No. & Date	Estimated Cost (Million)	Category/ Code CE-01	Bid Security	Completion Period	Last date / time for submission of bid
1	Package No.1: (i) Construction of Link Road Chasma khalsa to Mohalla pashi Chandra L-0.50 Km.	1	DB/SE/ 1022 12-06-2025	27.477	C-5 & Above Code CE-01	0.825	24 month	18-09-2025 11:00 am
	(ii) Construction of Link Road Bani to lower Achril L-0.50 Km.							
2	Package No.2: (i) Construction of Link Road Main Road Shop M.Shafee to H/O M Nazir Abbasi Chaman Kotli Azeem Khan L-0.50Km.	1.50	DB/CE/ 859 12-06-2025	40.042	C-5 & Above Code CE-01	1.202	24 month	18-09-2025 11:00 am
	(ii) Construction of Link Road Wasti Rajkandi to Baikri L-0.50Km.							
	(iii) Construction of Link Road Ziarat ta Ketar Shaheed Chahal Bung L-0.50Km.							
3	Package No.3: (i) Construction of Link Road Bagna sikhon to Ocha Danna L-0.50Km.	2.50	DB/CE/ 860 12-06-2025	63.533	C-5 & Above Code CE-01	1.906	24 month	18-09-2025 11:00 am
	(ii) Construction of Link Road Dulli ta Ocha Margali L-1Km.							
	(iii) Construction of Link Road Chanri to Attisa L-1Km.							
4	Package No.4: (i) Construction of Link Road Lower Teharala L-0.50Km.	2.50	DB/CE/ 861 12-06-2025	66.435	C-4 & Above Code CE-01	1.994	24 month	18-09-2025 11:00 am
	(ii) Construction of Link Road Upper Balan Dhari Bari to Dhira L-1Km.							
	(iii) Construction of Link Road Barrian (Sanwarian) to agar Cheerkandi L-0.50Km.							
	(iv) Construction of Link Road Sahotar L-0.50Km.							
5	Package No.5: (i) Construction of Link Road Miani Katkir L-0.50Km.	2	DB/CE/ 862 12-06-2025	52.315	C-5 & Above Code CE-01	1.570	24 month	18-09-2025 11:00 am
	(ii) Construction of Link Road Upper Lower Kot L-0.50Km.							
	(iii) Construction of Link Road Girls High School Katkir ta Sariyan L-0.50Km.							
	(iv) Construction of Link Road Upper Katkir Bala L-0.50Km.							
6	Package No.6: (i) Construction of Link Road Kot to Gha L-0.50Km.	1.50	DB/CE/ 897 12-06-2025	39.579	C-5 & Above Code CE-01	1.188	24 month	18-09-2025 11:00 am
	(ii) Construction of Link Road Sofa Ghal to Noor Top L-0.50Km.							
	(iii) Construction of Link Road Java L-0.50Km.							
7	Package No.7: (i) Construction of Link Road Timbi Bala L-1Km.	1.50	DB/CE/ 898 12-06-2025	38.650	C-5 & Above Code CE-01	1.160	24 month	18-09-2025 11:00 am
	(ii) Construction of Link Road Poorian (Tambi) ta Bhana (lower) L-0.50Km.							

8	Package No.8: (i) Construction of Link Road Bhagwan Chohan Gali L-1Km.	1.50	DB/CE/ 899 12-06-2025	39.601	C-5 & Above Code CE-01	1.189	24 month	18-09-2025 11:00 am
	(ii) Construction of Link Road Keri L-0.50Km.							
9	Package No.9: (i) Construction of Link Road Panjal ta Pir Basti Bhana L-0.50Km..	2	DB/SE/ 900 12-06-2025	51.914	C-5 & Above Code CE-01	1.558	24 month	18-09-2025 11:00 am
	(ii) Construction of Link Road Pakan L-0.50Km.							
	(iii) Construction of Link Road Top ta Amlukan Kangar Pir Basti Bhana L-1Km.							
10	Package No.10: (i) Construction of Link Road Drekoti ta Upper Nakar Fatoot L-0.50Km.	2	DB/CE/ 901 12-06-2025	52.828	C-5 & Above Code CE-01	1.585	24 month	18-09-2025 11:00 am
	(ii) Construction of Link Road Riyat L-1Km.							
	(iii) Construction of Link Road Cheerkandi L-0.50Km.							
11	Package No.11: (i) Construction of Link Road Owara Pidar L-1Km.	2	DB/CE/ 902 12-06-2025	48.368	C-5 & Above Code CE-01	1.452	24 month	18-09-2025 11:00 am
	(ii) Construction of Link Road Mera Khurad Bala ta Mohalla Sadat L-1Km.							

Bidding is open to all eligible Bidders

- The newly registered bidders are directed to get username and login details from IT Section, Office of The Chief Engineer Highway (North) Block H, DHQ Muzaffarabad. Bidders/Firms which are already electronically registered with the Department can use already provided username & password.
- Bidding Documents and instructions to Bidders can be downloaded from their dashboard.
- Bids of the interested bidders who submit their Bid(s) through E-Bidding System, upto due date & time mentioned in column 7 above, will be opened as per schedule and at the same time the comparative statement will be visible to the Bidders or their nominated representatives & Bid Opening Committee.
- The interested bidders shall upload scanned copy of Bank Receipt showing proof of deposit of Bid Security in the Divisional Joint Account Numbers:
 - Account No. 6-02-10-20614-714-223082HabibMetropolitan Bank Limited Domel Muzaffarabad.
 - Account No. PK98ASCM0003601650000316Askari Bank Limited Upper Adda Muzaffarabd.
 - Account No. PK46SONE0019420004702116 Soneri Bank Ltd. Sathra Branch Muzaffarabad.
 - Account No. PK-43JSBL-9031000000227822 J.S Bank, Band Road Muzaffarabad.
 - Account No. 10037001 Kashmir Bank Lower Plate Muzaffarabad.
 - Account No. PK10 UNIL 0109000315071353 United Bank Limited Main Bazar Chattar Muzaffarabad.
 - Account No. PK88 APNA 0000 020015187200 APNA Micro Finance Bank, Bank Road Muzaffarabad.
 - Account No PK70 UNIL 0109000330189178 UBL Neelum Road Branch Muzaffarabad
 - Account No. 053.10295001 AJK Bank Ladies Branch, Poultry Farm road Muzaffarabad.
 - Account No. PK75FAYS3124308900224372 Faysal Bank Ltd. IBB Bank Road Muzaffarabad.
 - Account No. 1701005222940001 MCB Islamic Ghari Pan Chowk Branch Muzaffarabad.
 along with their relevant documents on its Dashboard.
- The Interested Bidders quoting their rates 10% or more than 10% below of Engineering Estimate shall submit additional Financial Loss security, equal to the difference between Engineering Estimate & Bid Price in the form of Cash Deposit in the Divisional Accounts as mentioned in NIT and shall upload scanned copy of Bank Receipt on its Dashboard.
- The bid securities of unsuccessful bidders will be returned through Divisional Cheque upon award of the contract to the successful bidder(s) or on the expiry of validity of bid, whichever is earlier.
- Electronic Bidding shall be done on **percentage (Above/Below/At par) Basis**. Only Two digits after the decimal point shall be considered for evaluation purposes.
- Interested bidders must have satisfactory performance on previous executed and ongoing projects. A satisfactory performance certificate from the executing agency is required.

- 9 For asphalt road works, interested bidders must have prior experience in asphalt work. A satisfactory performance certificate from the executing agency is required.
- 10 Blacklisted Firms/Contractors/Companies/Suppliers/Distributors are not allowed to participate in the bidding process. The interested bidders shall furnish an affidavit/certificate that they are neither blacklisted nor involved in conflict with Govt. anywhere in territory of the state of AJK or federally administrated areas/all provinces of Islamic Republic of Pakistan.
- 11 Hard copy of Original Bank Receipts & CDR along with Bidding Documents (uploaded by Highways Division Muzaffarabad) duly signed & stamped by the Contractor/Firm must be submitted in the office of the Executive Engineer Highways Division Muzaffarabad within 48 hours after opening of bid through E-Bidding system.
- 12 The interested bidders shall upload only Letter of Bid of the Firm/Contractor, other documents required for qualification/responsiveness as per Bid Data Sheet and BOQ on E-Bidding Dashboard. The remaining data/particulars shall be submitted in shape of hard copy along with uploaded pages within 48 hours after opening of their bid(s). Otherwise such bidder/bidders will be declared as disqualified.
- 13 In E-Bidding System, the software supports only PDF file Format for Technical Profile uploading option, therefore interested bidders shall upload their Technical Profile in PDF file format only.
- 14 Any Bidder(s) who provides incorrect information or does not submit hard copies of complete bidding documents including documents uploaded on its dashboard shall stand disqualified and shall be banned for two years for participation in any type of bidding procedure.
- 15 The competent authority reserves the rights to reject all or any bid under the Clause 33 of AJK PPRA Rules.

Note: This Notice is also available on following websites:

- i) <https://ajkppra.gov.pk/>
- ii) <https://cwg.aik.gov.pk>

(Engr. Zahid Hussain Gillani)
Executive Engineer PWD
Highways Division Muzaffarabad
Ph # 05822-920020