

GOVERNMENT OF AZAD JAMMU & KASHMIR
COMMUNICATION & WORKS DEPARTMENT
NOTICE INVITING E-BIDDING
(SINGLE STAGE ONE ENVELOPE E-BIDDING SYSTEM)

C& W Department "Highways Division Muzaffarabad" Govt. of Azad Jammu & Kashmir invites Electronic Bids in accordance with AJK PPRA Rules 36(a) Single Stage-One Envelope bidding procedure from the eligible Firms/Contractors/Persons licensed by the Pakistan Engineering Council for the year, 2024-25 and endorsement in PWD AJ&K department in appropriate category mentioned against each work in column V below with **Specialization Code CE-01** for the following work. A Foreign bidder is entitled to participate in the bidding only if having a joint venture with any Pakistani Construction Firm in accordance with the relevant provisions of PEC by-laws. Bidders desirous to bid as Joint Venture must get prior approval of the Employer for bidding as joint venture.

| S.No | Name of Roads | Length (KM) | Technical Sanction No. & Date | Estimated Cost (Million) | Category/ Code CE-01 | Bid Security | Completion Period | Last date / time for submission of bid |
|--|---|-------------|-------------------------------|--------------------------|---------------------------|--------------|-------------------|--|
| 1 | 2 | 3 | 4 | 5 | 6 | 7 | 8 | 9 |
| Construction, Improvement, Reconditioning and Black toping of Roads Length 20-Km LA-27 (Kutla) District Muzaffarabad. | | | | | | | | |
| 1 | Package No. 1 Construction of Link Road Majohter Link Road to Nakka Kailgran L-1 Km | 2 | DB/CE/ 820 12-06-2025 | 53 387 | C-5 & Above Code CE-01 | 1 602 | 24 Month | 30-06-2025 11 00 am |
| | Construction of Link Road Mera Balgran L-0 50 Km | | | | | | | |
| | Construction of Link Palla Karshan L-0 50 Km | | | | | | | |
| 2 | Package No. 2 Construction of Link Road Gheeng & Link Road Tranger L-1 50 Km | 2 50 | DB/CE/ 821 12-06-2025 | 65 806 | C-4 & Above Code CE-01 | 1 975 | 24 Month | 30-06-2025 11 00 am |
| | Construction of Link Pothian Serli Sacha L-1 Km | | | | | | | |
| 3 | Package No. 3 Construction of Link Shah Khor L-0 75 Km | 2 50 | DB/CE/ 822 12-06-2025 | 64 585 | C-5 & Above Code CE-01 | 1 938 | 24 Month | 30-06-2025 11 00 am |
| | Construction of Link Doba Chatian L-1 Km | | | | | | | |
| | Construction of Link Kaiyan Chamber L-0 75 Km | | | | | | | |
| 4 | Package No. 4 Construction of Link Nallah Kalas L-0 75 Km | 2 00 | DB/CE/ 823 12-06-2025 | 52 526 | C-5 & Above Code CE-01 | 1 576 | 24 Month | 30-06-2025 11 00 am |
| | Construction of Link Haryala L-0 75 Km | | | | | | | |
| | Construction of Link Mian Road Bheri to Karian Batangha L-0 50 Km | | | | | | | |
| 5 | Package No. 5 Construction of Link Batnara L-1Km | 2 00 | DB/CE/ 824 12-06-2025 | 53 313 | C-5 & Above Code CE-01 | 1 600 | 24 Month | 30-06-2025 11 00 am |
| | Construction of Link Bandi Khatana L-1Km | | | | | | | |
| 6 | Package No. 6 Construction of Link road Ban Khorian to Kaiyan Rayali L-0 50Km | 2 00 | DB/CE/ 825 12-06-2025 | 57 112 | C-5 & Above Code CE-01 | 1 714 | 24 Month | 30-06-2025 11 00 am |
| | Construction of Link Baghnawa Ghumant L-1 Km | | | | | | | |
| | Construction of Link Nakka Bashash L-0 50 Km | | | | | | | |
| 7 | Package No. 7 Construction of Link road Chakrian to Dana L-1Km | 2 50 | DB/CE/ 826 12-06-2025 | 65 173 | C-4 & Above Code CE-01 | 1 956 | 24 Month | 30-06-2025 11 00 am |
| | Construction of Link Dabrial Ghattian L-1Km | | | | | | | |
| | Construction of Link Khan House Dabrial L-0 50 Km | | | | | | | |
| 8 | Package No. 8 Construction of Link Sadbata to Seri Kalrah L-0 75 Km | 1 25 | DB/CE/ 827 12-06-2025 | 32 271 | C-5 & Above Code CE-01 | 0 969 | 24 Month | 30-06-2025 11 00 am |
| | Construction of Link Noor Bani L-0 50 Km | | | | | | | |

(1)

| | | | | | | | | |
|--|---|------|--------------------------|--------|---------------------------|-------|----------|------------------------|
| 9 | Package No.2 Construction of Link Hassan Gallian to Kotahn L-1Km | 1.50 | DB/CE/ 828 12-06-2025 | 36.707 | C-5 & Above Code CE-01 | 1.102 | 24 Month | 30-06-2025 11:00 am |
| | Construction of Link Lower Lamina Pattian to Upper Lamina Pattian L-0 50 Km | | | | | | | |
| 10 | Package No. 10 Construction of Link Ghazi Mohri L-0 75Km | 1.75 | DB/CE/ 829 12-06-2025 | 45.709 | C-5 & Above Code CE-01 | 1.372 | 24 Month | 30-06-2025 11:00 am |
| | Construction of Link Mohala Charil L-0 50 Km | | | | | | | |
| | Construction of Link Heroti Ghattian L-0 50 Km | | | | | | | |
| Construction, Improvement, Reconditioning and Black toping of Roads Length 20-Km L.A-28 (Lacharar) District Muzaffarahad. | | | | | | | | |
| 1 | Package No.1 Construction of Link Road Jalbanda to Batanga via M. Rasheed Dabban L-0 50Km | 2.10 | DB/CE/ 830 12-06-2025 | 54.298 | C-5 & Above Code CE-01 | 1.629 | 24 Month | 30-06-2025 11:00 am |
| | Construction of Link Road Sanjlan To Sufa Daban Length 2000 Rft & Link Road Muhammad Hussain Daban Length 640 Rft & Construction of Link Road Okhran 1000 L-1 10Km | | | | | | | |
| | Construction of Link Road Hudaan to House of Manzir Hussain L-0 50 Km | | | | | | | |
| 2 | Package No.2 Construction of Link Road Mohala Rafeeq Awan Airport 1500 Rft & Link Road Niaz Pura Length 640 Rft & Chatt Dara Mohallah Murtaza 1000 rft L-0 95 | 1.95 | DB/CE/ 831 12-06-2025 | 50.644 | C-5 & Above Code CE-01 | 1.519 | 24 Month | 30-06-2025 11:00 am |
| | Construction of Link Road Khara Rajkandi to H/O M. Munshad Ghun chatter Length 1150 Rft & Link Road Main road Tamber Saharif Ghunchatter to House of Sahbzada Mahtab Hashmi 800 Rft & Baghlian ta Bhana Ghun chatter 600 Rft & Link Road Nanoor to Mohalla Mir Shah Nawaz 880 Rft L-1Km | | | | | | | |
| | | | | | | | | |
| 3 | Package No.3 Construction of Link Road Bain Internal L-0 50 Km | 2.20 | DB/CE/ 832 12-06-2025 | 57.656 | C-5 & Above Code CE-01 | 1.730 | 24 Month | 30-06-2025 11:00 am |
| | Construction of Link Road Bandi Fatay Jhung Gillani Mohalla 350 rft & Link road Ghan Chatter Bala House of Sadheer 340-Rft, Link Road Upper Bandi Fatay Jhung 640 Rft & Link Road Brora to Chishma 500 Rft, L-0 55Km | | | | | | | |
| | Construction of Link Road Ziarat Kanthal Gali to Khabli Length 1000 Rft & Middle School Jhendgran Pain to Mohalla Ch. Sain Muhammad Barwall 640 Rft & Link Road Jhendgran Nallah 500 rft. Construction of Link Road Bandi Chalian 1640 Rft L-1 15Km | | | | | | | |
| 4 | Package No.4 Construction of Link Road Lower Karoli 640 Rft & Chat Koe 1000 rft L-0 50Km | 2.30 | DB/CE/ 833 12-06-2025 | 59.799 | C-5 & Above Code CE-01 | 1.794 | 24 Month | 30-06-2025 11:00 am |
| | Construction of Link Road Kiani Mohala Subri Length 0 50 Km & Link Road Mohalla Lal Shah Length 1000 Rft L-0 80Km | | | | | | | |
| | Link Mohri Batangi 1600 Rft Mohlla Sadaqt Mughal/ Ghulam Muhammad 880 rft Turk Mohlla 800 rft (Ghari Dupatta L-1Km | | | | | | | |
| 5 | Package No.5 Construction of Link Road Rughan Kangran L-0 50Km | 1.90 | DB/CE/ 834 12-06-2025 | 49.407 | C-5 & Above Code CE-01 | 1.482 | 24 Month | 30-06-2025 11:00 am |
| | Construction of Link Road Anwar Sharif 1640 & Construction of Link Road Thala Mohala Raja Nadeem 800 Rft & Link Road Charwaya House of Mumtaz Shah 540 Rft L-0 90 Km. | | | | | | | |

| | | | | | | | | |
|----|--|------|--------------------------|--------|---------------------------|-------|----------|------------------------|
| | Construction of Link Road Abbasi Mohalla kaloch 640 rft & Chudhari Mohalla Klotch 1000 rft L-0 50 Km. | | | | | | | |
| 6 | Package No.6 Construction of Link Road Masloni Mohala Asif Awan 800 rft Link Road Basant Kot Kanari Mohalla 1000 Rft L-0 55Km Construction of Link Road Ratan Seri 840 Rft & Link Road Gaju Khawaja to Bagha kander 1640 rft L-0 65Km Construction of Link Road Gaju Khokhran Mohalla Haji Arif 550 Rft & Gaju Mohalla Maqbool 800 Rft & Link Road Chalpani House of Farman Shah 1640 rft L-0 90Km | 2.10 | DB/CE/ 835 12-06-2025 | 56.151 | C-5 & Above Code CE-01 | 1.685 | 24 Month | 30-06-2025 11.00 am |
| 7 | Package No.7 Construction of Link Road Chalian Panjgran L-0 50 Km Construction of Link Road Arlian L-0 50Km Construction of Link Road Bandi Shahdara L-1Km | 2.0 | DB/CE/ 836 12-06-2025 | 52.260 | C-5 & Above Code CE-01 | 1.568 | 24 Month | 30-06-2025 11.00 am |
| 8 | Package No.8 Construction of Link Road karka Nakot 1000 Rft & Nakoot Mohalla 1280 rft L-0 70Km Construction of Link Road Nakka Shakar pation 1640 & Construction of Link Road Kalas to Ziarat Sharif Kochi 1000 rft L-0 80Km | 1.50 | DB/CE/ 837 12-06-2025 | 38.274 | C-5 & Above Code CE-01 | 1.149 | 24 Month | 30-06-2025 11.00 am |
| 9 | Package No.9 Construction of Link Road Tatrian Panjkot L-0 50Km Construction of Link Road Gajaro Bun Moahala Cheer Bun L-0 50Km Construction of Link Road But Kalas Sobidar Rasheed L-0 50Km Construction of Link Road Raji Panjkot 1100 rft & Link Road Mohalla mastana Khalil Dar 540 rft L-0 50Km | 2.00 | DB/CE/ 838 12-06-2025 | 52.974 | C-5 & Above Code CE-01 | 1.590 | 24 Month | 30-06-2025 11.00 am |
| 10 | Package No.10 Construction of Link Raod Upper Nosada Via Center Nosada 1000 Rft & Link Raod Nakka to Mohalla Rarian Nosada 1000 rft & Link Road Namal Mor to House of Fazal Dad mera kalsi 1000 rft L-0 95 Km Construction of Link Road kanoor Khan Ghali to Khaiteer 1200Rft Khoe To Mohalla Raja Farid 440Rft, Road khoian Chisma to nakka 700Rft & Link Road bani Road Dheri Mor 340Rft, link Road Khatha To Sadqi 600 Rft | 1.95 | DB/CE/ 839 12-06-2025 | 49.709 | C-5 & Above Code CE-01 | 1.492 | 24 Month | 30-06-2025 11.00 am |

Bidding is open to all eligible Bidders

- The newly registered bidders are directed to get username and login details from IT Section, Office of The Chief Engineer Highway (North) Block H, DHQ Muzaffarabad. Bidders/Firms which are already electronically registered with the Department can use already provided username & password.
- Bidding Documents and instructions to Bidders can be downloaded from their dashboard.
- Bids of the interested bidders who submit their Bid(s) through E-Bidding System, upto due date & time mentioned in column 7 above, will be opened as per schedule and at the same time the comparative statement will be visible to the Bidders or their nominated representatives & Bid Opening Committee.
- The interested bidders shall upload scanned copy of Bank Receipt showing proof of deposit of Bid Security in the Divisional Joint Account Numbers:
 - Account No. 6-02-10-20614-714-223082 Habib Metropolitan Bank Limited Domel Muzaffarabad.
 - Account No. PK98ASCM0003601650000316 Askari Bank Limited Upper Adda Muzaffarabd.
 - Account No. PK46SONE001942000-702116 Soneri Bank Ltd. Sathra Branch Muzaffarabad.
 - Account No. PK-43JSBL-9031000000227822 J.S Bank, Band Road Muzaffarabad.

(3)

- e. Account No. 10037001 Kashmir Bank Lower Plate Muzaffarabad.
 - f. Account No. PK10 UNIL 0109000315071353 United Bank Limited Main Bazar Chatter Muzaffarabad.
 - g. Account No. PK88 APNA 0000 020015187200 APNA Micro Finance Bank, Bank Road Muzaffarabad.
 - h. Account No PK70 UNIL 0109000330189178 UBL Neelum Road Branch Muzaffarabad
 - i. Account No. 053.10295001 AJK Bank Ladles Branch, Poultry Farm road Muzaffarabad.
 - j. Account No. PK75FAYS3124308900224372 Faysal Bank Ltd. IBB Bank Road Muzaffarabad.
- along with their relevant documents on its Dashboard.

- 5 The Contractors/Firms quoting their rates below 10% of Engineering Estimate shall submit additional bid security equal to the difference between Engineering Estimate & Bid Price in the form of Cash Deposit or CDR in the Divisional Accounts as mentioned in the Tender Notice from scheduled bank of Pakistan having its branches in AJK or Bank of AJK and shall upload scanned copy of Bank Receipt or CDR on its Dashboard along bid.
- 6 The bid securities of unsuccessful bidders will be returned through Divisional Cheque upon award of the contract to the successful bidder(s) or on the expiry of validity of bid, whichever is earlier.
- 7 Electronic Bidding shall be done on **percentage (Above/Below/At par) Basis**. Only Two digits after the decimal point shall be considered for evaluation purposes.
- 8 Interested bidders must have satisfactory performance on previous executed and ongoing projects. A satisfactory performance certificate from the executing agency is required.
- 9 For asphalt road works, interested bidders must have prior experience in asphalt work. A satisfactory performance certificate from the executing agency is required.
- 10 Blacklisted Firms/Contractors/Companies/Suppliers/Distributors are not allowed to participate in the bidding process. The interested bidders shall furnish an affidavit/certificate that they are neither blacklisted nor involved in conflict with Govt. anywhere in territory of the state of AJK or federally administrated areas/all provinces of Islamic Republic of Pakistan.
- 11 Hard copy of Original Bank Receipts & CDR along with Bidding Documents (uploaded by Highways Division Muzaffarabad) duly signed & stamped by the Contractor/Firm must be submitted in the office of the Executive Engineer Highways Division Muzaffarabad within 48 hours after opening of bid through E-Bidding system.
- 12 The interested bidders shall upload only Letter of Bid of the Firm/Contractor, other documents required for qualification/responsiveness as per Bid Data Sheet and BOQ on E-Bidding Dashboard. The remaining data/particulars shall be submitted in shape of hard copy along with uploaded pages within 48 hours after opening of their bid(s). Otherwise such bidder/bidders will be declared as disqualified.
- 13 In E-Bidding System, the software supports only PDF file Format for Technical Profile uploading option, therefore interested bidders shall upload their Technical Profile in PDF file format only.
- 14 Any Bidder(s) who provides incorrect information or does not submit hard copies of complete bidding documents including documents uploaded on its dashboard shall stand disqualified and shall be banned for two years for participation in any type of bidding procedure.
- 15 The competent authority reserves the rights to reject all or any bid under the Clause 33 of AJK PPRA Rules.

Note: This Notice is also available on following websites:

- i) <https://ajkppra.gov.pk/>
- ii) <https://cwg.aik.gov.pk>

(Engr. Zahid Hussain Gillani)
Executive Engineer PWD
Highways Division Muzaffarabad
Ph # 05822-920020