

GOVERNMENT OF AZAD JAMMU & KASHMIR
COMMUNICATION & WORKS DEPARTMENT
NOTICE INVITING E-BIDDING
(SINGLE STAGE ONE ENVELOPE E-BIDDING SYSTEM)

C& W Department "Highways Division Muzaffarabad" Govt. of Azad Jammu & Kashmir invites Electronic Bids in accordance with AJK PPRA Rules 36(a) Single Stage-One Envelope bidding procedure from the eligible Firms/Contractors/Persons licensed by the Pakistan Engineering Council for the year, 2024-25 and endorsement in PWD AJ&K department in appropriate category mentioned against each work in column V below with Specialization Code CE-01 for the following work. A Foreign bidder is entitled to participate in the bidding only if having a joint venture with any Pakistani Construction Firm in accordance with the relevant provisions of PEC by-laws. Bidders desirous to bid as Joint Venture must get prior approval of the Employer for bidding as joint venture.

S.No	Name of Roads	Length (KM)	Technical Sanction No. & Date	Estimated Cost (Million)	Category/ Code CE-01	Bid Security	Completion Period	Last date / time for submission of bid
1	2	3	4	5	6	7	8	9
Construction, Improvement, Reconditioning and Black topping of Roads Length 20-Km LA-29 (City) District Muzaffarabad								
1	Package No. 1: (i) Link road Molvi Mohalla Bararkot (Fida Qureshi, Babar Khali) L-0 50 (ii) Construction of link road HO Mushtaq Qureshi Bararkot 688Rft, Construction of link road Lari U/C Goajra (Ch. Bilal) 1312Rft Total L-0 61 (iii) Construction of link road H/O Shafique Darra (Sajid Qureshi) L-0 50 (iv) Construction of link road Saeed Mughal Battangi (Waheed Mughal) including link road H/O Zaheer Bukhari 250Rft Medan Syedan L-0 50	2.11	DB/CE/ 840 12-06-2025	63 888	C-5 & Above Code CE-01	1.917	24 month	30-06-2025 11.00 am
2	Package No. 2: (i) Construction of Link road Ara Machine to Kiyani Mohalla Ambore L-1Km (ii) Link road Upper Chatter to Dhaka Battangi (Adeel Sabir) 1377Rft, Link road Main road Al-Shifa Camp (Hameed Lone, Wasim Lasani) 1377Rft L-0 84Km (iii) Construction of link road Model Science Collage to H/O Ataulah (Anwar Chak, Rameez Mughal) 688Rft Construction of link road H/O Asad Habib Awan Lower Chatter 460Rft Link road Hanfia Mosque Upper Chatter 393Rft Bilal Qadri Construction of road H/O Ahsen Ambore 590Rft (Ahsen Rajpoot) L-0 64Km	2.48	DB/CE/ 841 12-06-2025	63 435	C-5 & Above Code CE-01	1.904	24 month	30-06-2025 11.00 am
3	Package No. 3: Link road Nambardar Tasleem Khan Mughal 1180Rft Lohar Galli road Construction of link road Near H/O Ahsen Qureshi Tarchella 787Rft L-0 60 Construction of link road Muneeri Mohalla Ambore (Adeeb Khan) L-0 50 (i) Construction of link road Tarni Ambore (Ilyas Ch.) 887Rft. Construction of link road Dhani Dhoondan Mohalla Ali Zaman/Usman Abbasi 787Rft L-0 51Km. (ii) Construction of link road XEN House Habib Mughal to H/O Umer Mughal Upper Chatter. Construction of link road H/O Gulraiz Mughal to H/O Hamayon Khan. L-0 50Km.	2.11	DB/CE/ 842 12-06-2025	53 624	C-5 & Above Code CE-01	1.609	24 month	30-06-2025 11.00 am

(1)

4	Package No. 4: (i) Construction of link road Gakhar Town Mera Tanolian (Magbool Kiani) L-0 75	2.25	DB/CE/ 843 12-06-2025	56 579	C-5 & Above Code CE-01	1.698	24 month	30-06-2025 11:00 am
	(ii) Construction of link road Turki Chowk to Ranjata (Haider Abbasi conceller, Bilal Khan) L-0 50							
	(iii) Construction of link road Eid Gah to bridge Athshal/ Darbar Ghulam Shah H/O Muhammad Zaman Mughal (Athshal) L-0 50							
	(iv) Construction of link road H/O Orangzeb Dhutt House to H/O Farooq Mughal/ Muhammad Ashraf Mughal (Athshal) L-0 50							
5	Package No. 5: (i) Construction of link road Mohalla Thor Chehla (Chairman Rasheed Awan) 984Rft. Construction of link road Jamait-e-Islami Masjid, Imran Khurshid, Javed Awan 590Rft. Construction of link road H/O Nadeem Awan AG Office 984Rft Lower Chehla. L-0.77 Km	2.37	DB/CE/ 844 12-06-2025	69 350	C-4 & Above Code CE-01	2.081	24 month	30-06-2025 11:00 am
	(ii) Link road Pulli to H/O Ali (Junaid Pandit) 787Rft, Construction of link road Agriculture Office to Bashir Mughal Mohri Goajra (Yasir Mughal) 590Rft, Construction of link road Upper Gulshan Colony (Tanvir Lone) 590Rft L-0 60							
	(iii) Construction of link road Naluchi H/O Malik Hameed to H/O Tariq L-0 50							
	(iv) Construction of link road H/O Sardar Mazharullah Bandi Goajra L-0 50							
6	Package No. 6: (i) Construction of link road Gotha (Shehzad Abbasi) L-0 50 Km	2	DB/CE/ 845 12-06-2025	51.911	C-5 & Above Code CE-01	1.558	24 month	30-06-2025 11:00 am
	(ii) Construction of link road H/O Jhangir Abbasi Gotha L-0 50 Km							
	(iii) Construction of link road main road Abdul Rasheed Awan to Mohalla Hameed Mughal Rater Gotha (Hameed Mughal) L-0 50 Km							
	(iv) Construction of link road Qamara Banaan to Balganda Chonjharan H/O Qaiser/Javed Mughal, Umer Mughal							
7	Package No. 7: (i) Link rod H/O Molvi Javed to Akbar Masjid Liati Sarar (Naveed Awan AG Office) L-0 50 Km	2	DB/CE/ 846 12-06-2025	48 813	C-5 & Above Code CE-01	1.465	24 month	30-06-2025 11:00 am
	(ii) Construction of link road Dhani to Seri main Kutli road (Mehtab Awan) L-1-Km							
	(iii) Construction of link road H/O Sardar Azam Sadiq Advocate/ Yasir Mughal 492Rft. Construction of link road remaining work Zia Masjid Naluchi to Police Line 754Rft. Construction of link road District Courts to H/O Mumtaz Mir Naluchi 393Rft							
8	Package No. 8: (i) Construction of Link road Androon Shoukat Line (Yasir Mughal) L-0 50	2.20	DB/CE/ 847 12-06-2025	57.527	C-5 & Above Code CE-01	1.726	24 month	30-06-2025 11:00 am
	(ii) Construction of link road Androon e Babu Mohalla (Bilal Khan, Tahir Mughal Conciler) 492Rft. Construction of link road Shaheen Collage to Main road Domel (Muna Shah Conciller) 492Rft. Construction of link road H/O Khurshid Kiani to H/O Majaz Shah/ Shakeel Shah Bela Noor Shah 590Rft. Construction of road Old Court Road to Main Bazar Shabana Abbasi conceller/ Malik Mudassar 393Rft L-0 60 Km							
	(iii) Construction of link road Nazir Shaheed to Masjid Sharif Daral Nakka (Fateh Yab, Ch. Ghulam Mustafa) L-0 50 Km							
	(iv) Construction of link road Nalla to Dheri Tami (Sardar Faizan) 590Rft. Construction of link road Charoota Jamia Masjid to Galli							

	Chowk 590Rft. Link road H/O Mushtaq Awan Charoota 787Rft (Sardar Faizan, Sardar Qazafi) L-0 60 Km							
9	Package No. 9 (i) Construction of road Upper Domeshi to Raheel (Rasheed Khokhar) 1000Rft. Construction of link road H/O Ch. Suleman Tariqabad to Arbab Khalid Abbasi 380Rft. Construction of Internal Domeshi 984Rft Abdul Aziz KoKa (Mehtab Awan) L-0 72 Km (ii) Construction of link road main road to H/O Bilal Masood (Mudasar Mughal Athshal) 393Rft. Construction of link road main road to H/O Jameed Qureshi, Mushtaq Qureshi, Jumma Khan 787Rft. Construction of link road Shop of Habib-ur-Rehman to H/O Noor Zaman Qureshi 787Rft TarChilla L-0 60 Km (iii) Construction of link road Patreend Dam to H/O Riaz Qureshi (Late) Tarchilla (Shabbir Qureshi) L-0 50 Km (iv) Construction of road Pari Mohalla Aalra (Zain Farid) 590Rft. Construction of link road Abhyal 984Rft. Construction of link road Shoran 590Rft (Qayyum Qureshi) L-0 65 Km	2.47	DB/CE/ 848 12-06-2025	61 036	C-5 & Above Code CE-01	1 832	24 month	30-06-2025 11 00 am

Construction, Improvement, Reconditioning and Black toping of Roads Length 20-Km LA-30 (JV) District Muzaffarabad								
S.No	Name of Roads	Length (KM)	Technical Sanction No. & Date	Estimated Cost (Million)	Category/ Code CE-01	Bid Security	Completion Period	Last date / time for submission of bid
1	Package No. 1 (i) Link Road Daral Length 1-Km	1	DB/SE/ 1020 12-06-2025	26 000	C-5 & Above Code CE-01	0 800	24 month	30-06-2025 11 00 am
2	Package No. 2 (i) Link road Pajwala L-0 50 Km (ii) Link Road Takian bandi L-0 50 Km (iii) Link Road Adam Seri Syedian L-0 50 Km	1.50	DB/CE/ 849 12-06-2025	39 008	C-5 & Above Code CE-01	1.171	24 month	30-06-2025 11 00 am
3	Package No. 3 (i) Link Road Kar Bani L-1 50 Km (ii) Link Road JabraL- 0 50Km.	2	DB/CE/ 850 12-06-2025	52 006	C-5 & Above Code CE-01	1.561	24 month	30-06-2025 11 00 am
4	Package No. 4 Link Road Putti Bun L-1.50Km. Link Road Phundgran Khas L-0 50Km	2	DB/CE/ 851 12-06-2025	51 999	C-5 & Above Code CE-01	1.560	24 month	30-06-2025 11 00 am
5	Package No. 5 Link Road Dispencary Ghaibara Harayala L-0 50 Km Link Road Kian Moian Khakhian L-0 50Km. Link Road Chota Karoon Kai Manja L-0 50Km. Link Road Kia Manja Khas Masjid Shareef L-1Km.	2.50	DB/CE/ 852 12-06-2025	65 019	C-4 & Above Code CE-01	1.951	24 month	30-06-2025 11 00 am
6	Package No. 6 Link Road Nalla Dachoor Meeran L-1Km	1	DB/SE/ 1021 12-06-2025	26 000	C-5 & Above Code CE-01	0 800	24 month	30-06-2025 11 00 am
7	Package No. 7 Link Road Awan Patti Bala L-0 50 Km. Link road Bandi Jamadaran L-0 50 Km. Link Road Pashi L-0 50 Km. Link Road Malsi Cool Paracha Mohalla L-0 50 Km	2	DB/CE/ 853 12-06-2025	51 999	C-5 & Above Code CE-01	1.560	24 month	30-06-2025 11 00 am
8	Package No. 8 Link Road Tara kalas L-0 50 Km. Link Road Bandian Danna L-0 50 Km. Link Road Sunni Kot Girls Middle School L-0 50 Km.	1.50	DB/CE/ 854 12-06-2025	39 000	C-5 & Above Code CE-01	1.170	24 month	30-06-2025 11 00 am

9	Package No. 9 Link road Kalsan Pathyalı L-0 50 Km.	1.50	DB/CE/ 855 12-06-2025	38 988	C-5 & Above Code CE-01	1.170	24 month	30-06-2025 11 00 am
	Link road Sat Nara Haryala Gujran L-0.50 Km							
	Link Road Nakkah Shekhan L-0 50 Km							
10	Package No. 10 Link Road Khoran Syedian /Reen L-1 50Km	1.50	DB/CE/ 856 12-06-2025	39 002	C-5 & Above Code CE-01	1.170	24 month	30-06-2025 11 00 am
11	Package No. 11 Link Road Langurpura Khas L-0 50Km	2	DB/CE/ 857 12-06-2025	52 000	C-5 & Above Code CE-01	1.560	24 month	30-06-2025 11 00 am
	Link Road Puna L-0 50 Km							
	Link Road Parak L-1Km							
12	Package No. 12 Link Road Thera Shareef L-0 50Km	1.50	DB/CE/ 858 12-06-2025	38 981	C-5 & Above Code CE-01	1.170	24 month	30-06-2025 11 00 am
	Link Road Karanj L-0 50 Km							
	Link Road Khun Bandi & Palhoter L-0 50Km							

Construction, Improvement, Reconditioning and Black topping of Roads Length 20-Km LA-31 (Khawara) District Muzaffarabad

S.No	Name of Roads	Length (KM)	Technical Sanction No. & Date	Estimated Cost (Million)	Category/ Code CE-01	Bid Security	Completion Period	Last date / time for submission of bid
1	Package No.1 (i) Construction of Link Road Chasma khalsa to Mohalla pashi Chandra L-0 50 Km	1	DB/SE/ 1022 12-06-2025	27 477	C-5 & Above Code CE-01	0.825	24 month	30-06-2025 11 00 am
	(ii) Construction of Link Road Bani to lower Achril L-0 50 Km							
2	Package No.2 (i) Construction of Link Road Main Road Shop M Shafee to H/O M Nazir Abbasi Chaman Kotli Azeem Khan L-0 50Km	1.50	DB/CE/ 859 12-06-2025	40 042	C-5 & Above Code CE-01	1.202	24 month	30-06-2025 11 00 am
	(ii) Construction of Link Road Wasti Ranjkandi to Baikri L-0 50Km							
	(iii) Construction of Link Road Ziarat ta Ketar Shaheed Chahal Bung L-0 50Km							
3	Package No.3 (i) Construction of Link Road Bagna sikhana to Ocha Danna L-0 50Km	2.50	DB/CE/ 860 12-06-2025	63 533	C-5 & Above Code CE-01	1.906	24 month	30-06-2025 11 00 am
	(ii) Construction of Link Road Dulli ta Ocha Margali L-1Km							
	(iii) Construction of Link Road Chanri to Attisa L-1Km							
4	Package No.4 (i) Construction of Link Road Lower Teharala L-0 50Km	2.50	DB/CE/ 861 12-06-2025	66 435	C-4 & Above Code CE-01	1.994	24 month	30-06-2025 11 00 am
	(ii) Construction of Link Road Upper Balan Dhari Bari to Dhira L-1Km							
	(iii) Construction of Link Road Barrian (Sanwarian) to agar Cheerkandi L-0 50Km							
	(iv) Construction of Link Road Sahotar L-0 50Km							
5	Package No.5 (i) Construction of Link Road Miani Katkir L-0 50Km	2	DB/CE/ 862 12-06-2025	52 315	C-5 & Above Code CE-01	1.570	24 month	30-06-2025 11 00 am
	(ii) Construction of Link Road Upper Lower Kot L-0 50Km							
	(iii) Construction of Link Road Girls High School Katkir ta Sariyan L-0 50Km							
	(iv) Construction of Link Road Upper Katkir Bala L-0 50Km							
6	Package No.6 (i) Construction of Link Road Kot to Gha L-0 50Km	1.50	DB/CE/ 897 12-06-2025	39 579	C-5 & Above Code CE-01	1.188	24 month	30-06-2025 11 00 am
	(ii) Construction of Link Road Sofa Ghal to Noor Top L-0 50Km							
	(iii) Construction of Link Road Java L-0 50Km							

7	Package No.7 (i) Construction of Link Road Timbi Bala L-1Km	1.50	DB/CE/ 898 12-06-2025	38 650	C-5 & Above Code CE-01	1.160	24 month	30-06-2025 11.00 am
	(ii) Construction of Link Road Poorian (Tambi) ta Bhana (lower) L-0 50Km							
8	Package No.8 (i) Construction of Link Road Bhagwan Chohan Gali L-1Km	1.50	DB/CE/ 899 12-06-2025	39 601	C-5 & Above Code CE-01	1.189	24 month	30-06-2025 11.00 am
	(ii) Construction of Link Road Keri L-0 50Km							
9	Package No.9 (i) Construction of Link Road Panjal ta Pir Basti Bhana L-0 50Km	2	DB/SE/ 900 12-06-2025	51.914	C-5 & Above Code CE-01	1.558	24 month	30-06-2025 11.00 am
	(ii) Construction of Link Road Pakan L-0 50Km							
	(iii) Construction of Link Road Top ta Amlokan Kangar Pir Basti Bhana L-1Km							
10	Package No.10 (i) Construction of Link Road Drekoti ta Upper Nakar Fatoot L-0 50Km	2	DB/CE/ 901 12-06-2025	52 828	C-5 & Above Code CE-01	1.585	24 month	30-06-2025 11.00 am
	(ii) Construction of Link Road Riyat L-1Km							
	(iii) Construction of Link Road Cheerkandi L-0 50Km							
11	Package No.11 (i) Construction of Link Road Owara Pidar L-1Km	2	DB/CE/ 902 12-06-2025	48 368	C-5 & Above Code CE-01	1.452	24 month	30-06-2025 11.00 am
	(ii) Construction of Link Road Mera Khurad Bala ta Mohalla Sadat L-1Km							

Bidding is open to all eligible Bidders

- The newly registered bidders are directed to get username and login details from IT Section, Office of The Chief Engineer Highway (North) Block H, DHQ Muzaffarabad. Bidders/Firms which are already electronically registered with the Department can use already provided username & password.
- Bidding Documents and instructions to Bidders can be downloaded from their dashboard.
- Bids of the interested bidders who submit their Bid(s) through E-Bidding System, upto due date & time mentioned in column 7 above, will be opened as per schedule and at the same time the comparative statement will be visible to the Bidders or their nominated representatives & Bid Opening Committee.
- The interested bidders shall upload scanned copy of Bank Receipt showing proof of deposit of Bid Security in the Divisional Joint Account Numbers:
 - Account No. 6-02-10-20614-714-223082 Habib Metropolitan Bank Limited Domel Muzaffarabad.
 - Account No. PK98ASCM0003601650000316 Askari Bank Limited Upper Adda Muzaffarabd.
 - Account No. PK46SONE0019420004702116 Soneri Bank Ltd. Sathra Branch Muzaffarabad.
 - Account No. PK-43JSBL-9031000000227822 J.S Bank, Band Road Muzaffarabad.
 - Account No. 10037001 Kashmir Bank Lower Plate Muzaffarabad.
 - Account No. PK10 UNIL 0109000315071353 United Bank Limited Main Bazar Chhattar Muzaffarabad.
 - Account No. PK88 APNA 0000 020015187200 APNA Micro Finance Bank, Bank Road Muzaffarabad.
 - Account No PK70 UNIL 0109000330189178 UBL Neelum Road Branch Muzaffarabad
 - Account No. 053.10295001 AJK Bank Ladies Branch, Poultry Farm road Muzaffarabad.
 - Account No. PK75FAYS3124308900224372 Faysal Bank Ltd. IBB Bank Road Muzaffarabad.
 along with their relevant documents on its Dashboard.
- The Contractors/Firms quoting their rates below 10% of Engineering Estimate shall submit additional bid security equal to the difference between Engineering Estimate & Bid Price in the form of Cash Deposit or CDR in the Divisional Accounts as mentioned in the Tender Notice from scheduled bank of Pakistan having its branches in AJK or Bank of AJK and shell upload scanned copy of Bank Receipt or CDR on its Dashboard along bid.
- The bid securities of unsuccessful bidders will be returned through Divisional Cheque upon award of the contract to the successful bidder(s) or on the expiry of validity of bid, whichever is earlier.
- Electronic Bidding shall be done on **percentage (Above/Below/At par) Basis**. Only Two digits after the decimal point shall be considered for evaluation purposes.

- 8 Interested bidders must have satisfactory performance on previous executed and ongoing projects. A satisfactory performance certificate from the executing agency is required.
- 9 For asphalt road works, interested bidders must have prior experience in asphalt work. A satisfactory performance certificate from the executing agency is required.
- 10 Blacklisted Firms/Contractors/Companies/Suppliers/Distributors are not allowed to participate in the bidding process. The interested bidders shall furnish an affidavit/certificate that they are neither blacklisted nor involved in conflict with Govt. anywhere in territory of the state of AJK or federally administrated areas/all provinces of Islamic Republic of Pakistan.
- 11 Hard copy of Original Bank Receipts & CDR along with Bidding Documents (uploaded by Highways Division Muzaffarabad) duly signed & stamped by the Contractor/Firm must be submitted in the office of the Executive Engineer Highways Division Muzaffarabad within 48 hours after opening of bid through E-Bidding system.
- 12 The interested bidders shall upload only Letter of Bid of the Firm/Contractor, other documents required for qualification/responsiveness as per Bid Data Sheet and BOQ on E-Bidding Dashboard. The remaining data/particulars shall be submitted in shape of hard copy along with uploaded pages within 48 hours after opening of their bid(s). Otherwise such bidder/bidders will be declared as disqualified.
- 13 In E-Bidding System, the software supports only PDF file Format for Technical Profile uploading option, therefore interested bidders shall upload their Technical Profile in PDF file format only.
- 14 Any Bidder(s) who provides incorrect information or does not submit hard copies of complete bidding documents including documents uploaded on its dashboard shall stand disqualified and shall be banned for two years for participation in any type of bidding procedure.
- 15 The competent authority reserves the rights to reject all or any bid under the Clause 33 of AJK PPRA Rules.

Note: This Notice is also available on following websites:

- i) <https://ajkppra.gov.pk/>
- ii) <https://cwg.aik.gov.pk>

(Engr. Zahid Hussain Gillani)
Executive Engineer PWD
Highways Division Muzaffarabad
Ph # 05822-920020